

CHENNAI ENVIRONMENTAL MANAGEMENT COMPANY OF TANNERS

Note

File Reference: CEMCOT/08/Payments 16

Subject: Tender- R4 & P4- Extension of Deadlines for Pre-Bid Meeting and Tender Submission

Regarding the subject mentioned above, please note that the deadlines for the Pre-Bid meeting and submission of tender documents for Tenders-R4 *“Design, Detailed Engineering, Supply, Installation, Trial Run and Commissioning of (a) 5 TPH Salt Purification Plant including Civil, Mechanical, Electrical, Instrumentation and Piping Works with all accessories. (b) New Diesel Generator set (750 kVA) including DG synchronizing panels and all allied works”*

Tender-P4- “Supply, Installation, Testing and Commissioning of lab equipment, namely, Spectrophotometer, pH meter – portable and benchtop, Vacuum pump, BOD Incubator, TDS meter portable, Turbidity meter-portable & benchtop, DO meter portable, Hot Air Oven, Muffle Furnace, Water Bath, COD Apparatus, Electronic Balance, PC with Printer, Fume Board and Heating Mantel” and

Tender-R3- “Design, Detailed Engineering, Supply, Installation, Trial Run and Commissioning of (0.75 MW) wind power plant including statutory approvals, power evacuation facility, civil, Mechanical, Instrumentation and Piping works with all accessories” have been extended. The new deadlines are as follows:

1. Pre-Bid Meeting : 22.02.2024 at 15:00 Hrs.
2. Tender Submission : 26.02.2024 at 14:00 Hrs.
3. Technical Bid Opening : 26.02.2024 at 15:00 Hrs.

This information will be communicated to all bidders who have already purchased the tender documents.